

## Addendum No. 2

DATE: June 24, 2011

TO: All Planholders

FROM: Kevin M. Klug, P.E.  
Project Engineer

RE: City of Benton Harbor  
2011 Parks Improvement Project  
Pipestone Park and Broadway Park  
Project No.: 11-0018

OWNER: City of Benton Harbor  
200 E. Wall Street  
Benton Harbor, MI 49022

---

The following items are changes to and/or clarifications of the drawings and specifications, and shall be included in the Bid Proposal. All of these items will be part of the Contract Documents. The Bidder will acknowledge receipt of this Addendum in the appropriate space provided on the Bid Form. Failure to do so may result in disqualification of the bid.

### General

#### Item 1.1 Completion Dates

1. Disregard the Substantial Completion and Final Completion dates. The anticipated award date is July 6, 2011 and all work must be completed 8 weeks from the notice to proceed.

#### Item 1.2 Playground Equipment Installation

1. All playground equipment must be installed by a Certified Playground Installer.

#### Item 1.3 Playground and Amenity Submittals

1. All playground and amenity submittals must match the manufacturer and model number as shown on the plans.

Item 1.4 Chain Link Fence Specifications

1. All materials and construction of the chain link fence shall be in accordance with Section 808 of the MDOT 2003 Standard Specifications for Construction. The finish on all fence posts, fabric, hardware and accessories shall match the existing chain link fence finish at each park.

If you have any questions or comments, please feel free to contact our office.

---

DATE

---

BIDDING FIRM

---

AUTHORIZED REPRESENTATIVE

