

MICHIGAN CITY PORT AUTHORITY
ADA IMPROVEMENTS TO HARTLEY JOB ADMINISTRATION BUILDING
BID OPENING 5:00 PM - NOVEMBER 2, 2011
BID SUMMARY

CONTRACTOR	BASE BID AMOUNT	ALTERNATE ADD FOR NEW HVAC IN MEETING ROOM	ALTERNATE ADD FOR NEW 92 MBTU FURNACE	ALTERNATE ADD FOR NEW WATER HEATER
Casteel Construction	\$268,000.00	\$10,600.00	\$11,400.00	\$11,700.00
Gariup Construction	\$240,500.00	\$5,700.00	\$6,900.00	\$3,400.00
Tonn & Blank Construction	\$336,708.00	\$9,555.00	\$10,350.00	\$12,100.00