

ADDENDUM No. 2

Date: August 30, 2016

To: All Bidders and Plan Holders

From: Arvin Delacruz

Owner: Benton Harbor Area Schools
626 Pipestone Rd.
Benton Harbor, MI 49022

Project: BHAS Charles Gray Community Center Mechanical Upgrades Project

Project No. 15-0550.529

The following items are changes to and/or clarifications of the drawings and specifications, and shall be included in the Bid Proposal. All of these items will be part of the Contract Documents. The Bidder will acknowledge receipt of this Addendum in the appropriate space provided on the Bid Form. Failure to do so may result in disqualification of the Bid.

This addendum addresses extends the bid due date to SEPTEMBER 2, 11:00 A.M. Local time.

SPECIFICATIONS:

1. Please refer to specifications section 00 0120, Project Schedule – Revise bid due date to Friday, September 2, 2016 at 11:00 a.m., local Michigan time.
2. Refer to specifications section 00 1113 Advertisement for Bidders – Revise bid due date to Friday, September 2, 2016 at 11:00 a.m. local Michigan time.
3. Refer to specifications section 00 4100 Bid Form – Revise bid due date to Friday, September 2, 2016.

DRAWINGS:

1. Refer to sheet E1.1 Third Floor Electrical Plan, keynote No. 3: DELETE all fire alarm work. Fire alarm work will be by Owner, including connections to duct detectors.

PERMITTING – STATE OF MICHIGAN: The Successful Bidder will apply for all required state permits from the Bureau of Construction Codes based on the full value of the bid submitted. Fees for permits are posted on line at the LARA/BCC website, under permits.

END OF ADDENDUM NO. 2